STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/ 10/ 06 I N PLACER COUNTY | N AUBURN FROM 01/11/ 06
CONTRACT NUMBER 03-0A4104 CHANA DRI VE TO QUARTZ DRI VE CONTRACT CODE 'B '
LOCATI ON 03-PLA-49-3.2/7.4 159 CONTRACT | TEMS
W DEN ROADWAY FEDERAL Al D ACST- P049-(138)E

PE- P049- (138) E
STPL- 6203- (015)

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 14 FUND TOTAL HB4N 4,757,000 TOTAL NUMBER OF WORKI NG DAYS 400
NUMBER OF BI DDERS 1 ENG NEERS EST 5,130, 177. 80 AMOUNT OVER 7,750, 937. 85 PERCENT OVER EST151. 09
PROGRAM ELEMENTS R P
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 12, 881, 115. 65 1 TEI CHERT CONSTRUCTI ON 916 645-4800
00000008
P O BOX 700 FAX 916 645-4801

LI NCOLN CA 95648-0700



03- 0A4104
03- PLA-49-3
01/ 10/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
01/11/06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

AERO PACI FI C
RANCHO CORDOVA CA

ANRAK CORPCRATI ON
SACRAMENTO CA

CHRI SP COVPANY
STOCKTON CA

CONSTRUCTI ON CONSULTI NG
ARNOLD CA

HOLDRI DGE AND KUHL
NEVADA CI TY CA

NI TTA CONSTRUCTI ON
LOOM S CA

PACI FI C EXCAVATI ON
ELK GROVE CA

VI KI NG CONSTRUCTI ON
RANCHO CORDOVA CA

ASPHALT CONCRETE DI KE ( PARTI AL)

LANDSCAPI NG AND | RRI GATI ON

COLD PLANI NG ( PARTI AL)

STRI PI NG AND SI GNS

CONSTRUCTI ON SCHEDULI NG

HAZARDOUS NMATERI AL EXCAVATI ON ( PARTI AL)

ERCSI ON CONTROL

ELECTRI CAL

RETAI NI NG WALL



03- 0A4104 Bl D245

03- PLA-49-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
01/ 10/ 06 01/11/06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 3, 000. 00 3, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 150 2, 000. 00 300, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 250 30. 00 7, 500. 00
4 035478 ASBESTOS HEALTH AND SAFETY PLAN LS LUWP SUM 50, 000. 00 50, 000. 00
5 035479 HEALTH AND SAFETY PLAN ( PETRCLEUM LS LUMP SUM 5, 000. 00 5, 000. 00
| MPACTED NMATERI AL)
6 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 000. 00 6, 000. 00
PREVENTI ON PLAN
7 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 50, 000. 00 50, 000. 00
8 074023 TEMPORARY EROSI ON CONTROL M 10, 000 .50 5, 000. 00
9 074035 TEMPORARY CHECK DAM M 6 15. 00 90. 00
10 074028 TEMPORARY FI BER ROLL M 820 10. 00 8, 200. 00
11 074029 TEMPORARY SI LT FENCE M 2,300 10. 00 23, 000. 00
12 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 5 6, 500. 00 32, 500. 00
13 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 3, 000. 00 6, 000. 00
14 074034 TEMPORARY COVER M 500 2.00 1, 000. 00
15 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 9, 000. 00 9, 000. 00
16 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 1, 000, 000. 00 1, 000, 000. 00
17 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 590 16. 00 9, 440. 00
18 (S) 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 12 260. 00 3,120. 00
19 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 48 68. 00 3, 264. 00
20 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 40, 000. 00 40, 000. 00
21 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 580 95. 00 55, 100. 00
22 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 22 900. 00 19, 800. 00
23 150206 ABANDON CULVERT EA 14 2, 800. 00 39, 200. 00
24 150305 OBLI TERATE SURFACI NG M 1, 600 35. 00 56, 000. 00
25 150605 REMOVE FENCE M 170 30. 00 5, 100. 00
26 150668 REMOVE FLARED END SECTI ON EA 4 1, 500. 00 6, 000. 00
27 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 13, 100 6. 00 78, 600. 00
STRI PE
28 150713 REMOVE PAVEMENT MARKI NG %24 12 105. 00 1, 260. 00
29 150742 REMOVE ROADSI DE SI GN EA 102 53. 00 5, 406. 00
30 150748 REMOVE ROADSI DE SI GN PANEL EA 23 42.00 966. 00
31 150771 REMOVE ASPHALT CONCRETE DI KE M 760 50. 00 38, 000. 00
32 150805 REMOVE CULVERT EA 4 3, 500. 00 14, 000. 00
33 150820 REMOVE | NLET EA 21 2,500. 00 52, 500. 00
34 150821 REMOVE HEADWAL L EA 3 5, 500. 00 16, 500. 00
35 150826 REMOVE NMANHOLE EA 3 3, 500. 00 10, 500. 00



03- 0A4104 Bl D245

03- PLA- 49- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
01/ 10/ 06 01/ 11/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 150829 REMOVE RETAI NI NG WALL M 50 80. 00 4,000. 00

37 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 23 220. 00 5, 060. 00
(WOOD POST)

38 152320 RESET ROADS| DE SI GN EA 6 200. 00 1, 200. 00

39 035480 ADJUST | NLET TO GRADE EA 1 1, 900. 00 1, 900. 00

40 152604 MODI FY | NLET EA 2 2, 500. 00 5, 000. 00

41 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 85, 600 2.50 214, 000. 00

42 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 190 90. 00 17, 100. 00

43 153222 REMOVE CONCRETE | SLAND ( PORTI ONS) M2 360 100. 00 36, 000. 00

44 153239 REMOVE CONCRETE ( CURB, GUTTER, AND M 250 200. 00 50, 000. 00
SI DEWALK)

45 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00

46 190101 ROADWAY EXCAVATI ON VB 8, 560 85. 00 727, 600. 00

47 035481 ROADWAY EXCAVATI ON ( AERI ALLY DEPOSI TED VB 610 275. 00 167, 750. 00
LEAD)

48 035482 ROADWAY EXCAVATI ON ( NATURALLY OCCURRI NG VB 1, 240 100. 00 124, 000. 00
ASBESTOS)

49 035483 ROADWAY EXCAVATI ON ( PETROLEUM | MPACTED VB 62 750. 00 46, 500. 00
MATERI AL)

50 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00

51 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 900 100. 00 90, 000. 00

52 035484 STRUCTURE EXCAVATI ON ( AERI ALLY DEPOSI TED VB 65 800. 00 52, 000. 00
LEAD)

53 035485 STRUCTURE EXCAVATI ON ( NATURALLY VB 220 150. 00 33, 000. 00
OCCURRI NG ASBESTOS)

54 035486 STRUCTURE EXCAVATI ON ( PETROLEUM | MPACTED VB 32 815. 00 26, 080. 00
MATERI AL)

55 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 640 150. 00 96, 000. 00

56 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 187 225. 00 42, 075. 00
VALL)

57 193114 SAND BACKFI LL VB 48 350. 00 16, 800. 00

58 194001 DI TCH EXCAVATI ON VB 570 90. 00 51, 300. 00

59 (S) 200002 ROADS| DE CLEARI NG LS LUMP SUM 85, 000. 00 85, 000. 00

60 (S) 200101 | MPORTED TOPSOI L VB 1, 500 30. 00 45, 000. 00

61 (S) 202011 MULCH VB 190 85. 00 16, 150. 00

62 (S) 202030 COWVERCI AL FERTI LI ZER ( GRANULAR) KG 8 105. 00 840. 00

63 (S) 202033 COWVERCI AL FERTI LI ZER ( PACKET) EA 610 6. 00 3, 660. 00

64 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 6 445.00 2, 670. 00



03- 0A4104 Bl D245

03- PLA- 49- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 10/ 06 01/ 11/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

65 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 400 . 80 1, 120. 00

66 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 10 310. 00 3, 100. 00

67 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 4 265. 00 1, 060. 00

68 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 60 170. 00 10, 200. 00

69 (S) 203056 COWMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 600 2.00 1, 200. 00

70 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 200 2.50 500. 00

71 (S) 204001 PLANT ( GROUP A) EA 290 10. 00 2, 900. 00

72 (S) 204002 PLANT ( GROUP B) EA 250 27.50 6, 875. 00

73 (S) 204006 PLANT ( GROUP F) EA 1, 560 1. 00 1, 560. 00

74 (S) 204011 PLANT ( GROUP K) EA 35 315. 00 11, 025. 00

75 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 19, 500. 00 19, 500. 00

76 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 19, 500. 00 19, 500. 00

77 (S) 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 6, 500. 00 6, 500. 00

78 (S) 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 14 790. 00 11, 060. 00

79 (S) 035487 4- STATI ON | RRI GATI ON CONTROLLER EA 2 2, 205. 00 4, 410. 00
( PEDESTAL)

80 (S) 035488 8- STATI ON' | RRI GATI ON CONTROLLER EA 2 2,625.00 5, 250. 00
( PEDESTAL)

81 (SF)208249 20 MM PLASTI C PI PE (PR 200) M 477 2.10 1, 001. 70
(SUPPLY LI NE)

82 (SF) 208250 25 MM PLASTI C Pl PE (PR 200) M 275 2.10 577. 50
(SUPPLY LI NE)

83 (SF) 208251 32 MM PLASTI C Pl PE (PR 200) M 363 3.15 1,143. 45
(SUPPLY LI NE)

84 (SF)208252 40 MM PLASTI C Pl PE (PR 200) M 188 3.15 592. 20
(SUPPLY LI NE)

85 (SF)208253 50 MM PLASTI C Pl PE (PR 200) M 62 3.15 195. 30
(SUPPLY LI NE)

86 (SF)208254 65 MM PLASTI C Pl PE (PR 200) M 7 4.20 29. 40
(SUPPLY LI NE)

87 (SF)208291 75 MM PLASTI C Pl PE (PR 315) M 382 6. 30 2, 406. 60
(SUPPLY LI NE)

88 (S) 208304 WATER METER EA 4 3, 500. 00 14, 000. 00

89 (S) 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 4 2, 250. 00 9, 000. 00

90 (S) 208432 25 MM BACKFLOW PREVENTER ASSENMBLY EA 3 2,075. 00 6, 225. 00

91 (S) 208434 40 MV BACKFLOW PREVENTER ASSEMBLY EA 1 2, 495. 00 2, 495. 00

92 (S) 208466 SPRI NKLER ( TYPE A- 6) EA 15 195. 00 2,925. 00

93 (S) 208472 SPRI NKLER ( TYPE B- 2) EA 210 90. 00 18, 900. 00



03- 0A4104 Bl D245

03- PLA- 49- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 10/ 06 01/ 11/ 06
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

94 (S) 208474 SPRI NKLER ( TYPE B- 4) EA 5 90. 00 450. 00

95 (S) 208482 SPRI NKLER ( TYPE C- 2) EA 30 84. 00 2,520. 00

96 (S) 208490 40 MV GATE VALVE EA 4 790. 00 3, 160. 00

97 (S) 208742 200 MM CORRUGATED STEEL Pl PE CONDUI T M 160 520. 00 83, 200. 00

(1.63 MV THI CK)
98 (S) 208798 200 MM WELDED STEEL Pl PE CONDUI T M 70 500. 00 35, 000. 00
(6.35 MM THI CK)

99 260201 CLASS 2 AGGREGATE BASE VB 4, 400 175. 00 770, 000. 00
100 390155 ASPHALT CONCRETE ( TYPE A) TONN 12, 800 150. 00 1, 920, 000. 00
101 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 36 225. 00 8, 100. 00

AREA)
102 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 150 6. 00 900. 00
103 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 48 6. 25 300. 00
104 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 350 5. 00 11, 750. 00
105 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 140 6. 25 875. 00
106 (F) 510132 CLASS 2 CONCRETE ( RETAI NI NG WALL VB 176 790. 00 139, 040. 00
FOOTI NG)
107 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 167.9 1, 450. 00 243, 455. 00
108 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 130 400. 00 52, 000. 00
109 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 84. 8 4, 200. 00 356, 160. 00
110 035489 ARCHI TECTURAL TEXTURE MR 280 350. 00 98, 000. 00
111 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 15, 200 3.25 49, 400. 00
112 566011 ROADSI DE SI GN - ONE POST EA 91 190. 00 17, 290. 00
113 566012 ROADSI DE SI GN - TWO POST EA 19 600. 00 11, 400. 00
114 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 35 95. 00 3, 325. 00
METHOD)
115 (S) 597601 PREPARE AND STAI N CONCRETE M2 280 50. 00 14, 000. 00
116 620904 300 MM ALTERNATI VE Pl PE CULVERT M 44 560. 00 24, 640. 00
117 620909 450 MM ALTERNATI VE Pl PE CULVERT M 410 585. 00 239, 850. 00
118 620913 600 MM ALTERNATI VE Pl PE CULVERT M 580 625. 00 362, 500. 00
119 620919 750 MM ALTERNATI VE Pl PE CULVERT M 2 1, 375. 00 2, 750. 00
120 620924 900 MM ALTERNATI VE Pl PE CULVERT M 110 650. 00 71, 500. 00
121 035490 375 MM PLASTI C Pl PE ( SMOOTH WALL) M 110 570. 00 62, 700. 00
122 650079 900 MM REI NFORCED CONCRETE PI PE M 28 750. 00 21, 000. 00
123 035491 1830 MM X 915 MM REI NFORCED CONCRETE M 3 4,300. 00 12, 900. 00
DOUBLE BOX CULVERT
124 665729 300 MM SLOTTED CORRUGATED STEEL Pl PE M 360 775. 00 279, 000. 00

(2.01 MM THI CK)



03- 0A4104 Bl D245

03- PLA- 49- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
01/ 10/ 06 01/ 11/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

125 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 2, 050. 00 4,100. 00

126 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 9 2,100. 00 18, 900. 00

127 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 2,175.00 2,175.00

128 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 2 2, 450. 00 4, 900. 00

129 707247 1200 MV PRECAST CONCRETE PI PE MANHOLE EA 4 6, 350. 00 25, 400. 00

130 707249 1500 MM PRECAST CONCRETE PI PE MANHOLE EA 1 7.200. 00 7,200. 00

131 721009 ROCK SLOPE PROTECTI ON VB 140 210. 00 29, 400. 00
(FACING METHOD B)

132 721420 CONCRETE (DI TCH LI NI NG) VB 2.4 5, 250. 00 12, 600. 00

133 729010 ROCK SLOPE PROTECTI ON FABRI C M2 320 30. 00 9, 600. 00

134 731501 M NOR CONCRETE ( CURB) VB 67 2,500. 00 167, 500. 00

135 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 17 1, 500. 00 25, 500. 00

136 731530 M NOR CONCRETE ( TEXTURED PAVI NG) M2 300 235. 00 70, 500. 00

137 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 200 1, 500. 00 300, 000. 00
CURB RAMP)

138 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 8,124 5. 00 40, 620. 00

139 820107 DELI NEATOR ( CLASS 1) EA 67 42.00 2,814.00

140 820141 OBJECT MARKER ( TYPE K- 1) EA 10 42.00 420. 00

141 820151 OBJECT MARKER ( TYPE L-1) EA 1 42.00 42.00

142 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 140 100. 00 14, 000. 00

143 (S) 839528 BURI ED POST ANCHOR EA 2 625. 00 1, 250. 00

144 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 2 2, 705. 00 5, 410. 00

145 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 2,310. 00 9, 240. 00

146 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 1, 060 48. 00 50, 880. 00

147 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 6, 330 1. 30 8, 229. 00
( SPRAYABLE)

148 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 480 1.75 11, 340. 00

149 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,480 3.35 8, 308. 00

150 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 96 3.00 288. 00
(BROKEN 3.66 M- 0.92 M

151 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 99 1.25 123.75
(BROKEN 1.83 M- 0.30 M

152 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 9, 040 1.25 11, 300. 00
(BROKEN 10.98 M- 3.66 M

153 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 91 1.25 113. 75
(BROKEN 5.18 M- 2.14 M

154 (S) 035492 150 MM THERMOPLASTI C TRAFFI C STRI PE M 560 1. 90 1, 064. 00

(BROKEN 2.44 M- 1.22 M



03- 0A4104 Bl D245

03- PLA-49-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
01/ 10/ 06 01/11/06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
155 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,080 4.20 8, 736. 00
156 (S) 860615 MODI FY FLASH NG BEACON LS LUWP SUM 27, 685. 00 27,685. 00
157 (S) 860703 I NTERCONNECT! ON CONDUI T AND CABLE LS LUMP SUM 183, 230. 00 183, 230. 00
158 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUWP SUM 1, 622, 100. 00 1,622, 100. 00
159 999990 MOBI LI ZATI ON LS LUMP SUM 1, 200, 000. 00 1, 200, 000. 00

TOTAL 12, 881, 115. 65



